Runkle School Schematic Design Estimate 2

8/27/09 Accepted Scope Options
Est. Project Cost [1]
Possible Deductions Mark up: 1.47
Building Systems
1.  Maintain existing roofing and roof insulation in lieu of demolishing and Deduet (57236009
replacing both. Investigate reusing exist insul. (BID ALTERNATE)
3. Deduct ($103,000)
4. Deduct 5156609
5.  Eliminate (8) toilet fixtures. (Note: Access to toilet rooms in the Deduct ($33,000)
classroom wings is req'd for simultaneous use of gym and cafeteria
or gym and multi-purpose room.) /2]
7.  Omit acid waste neutralization system for all but one sink in one Deduct ($85,000)
science classroom. (Pending Plumbing Inspector's approval) /2]
8.  Use a single concrete floor system comprised of one 7" concrete slab Deduct ($85,000)
with a wood athletic floor in lieu of a composite concrete floor system
comprised of two separate concrete slabs, 6" & 4". [2] OR
9 U Leticathletic floorinli fhard Lathleticfl Ded ($44000)
10. Use brick in lieu of precast concrete trim at the exterior wall Deduct ($18,000)
of the new addition, except use precast window sills. /2]
11 Reduce amount of casework in each classroom to 3 LF of upper Beduet (S1H680)
12. Use plastic laminate faced casework in lieu of hardwood for doors, Deduct ($70,000)
upright standards and shelves. Note: Industry standard life span is
only 10 yrs. If the amount of casework is not reduced by 50%, then
increase this amount to $70,000. (Possible Bid Alternate)
13.  Omit 36" porcelain tile on cementitious backer board at wainscot Deduct ($56,000)
at corridors. Use vinyl fabric on high-density gypsum wall board
instead. (Typical for options 13, 14 & 15.) (Possible Bid Alternate)
Usevinvlfabric | {Possible Bid-Al :
15. Omit 72" ceramic tile at wainscot at single-user toilet rooms. Deduct ($58,000)

Use painted GWB instead. (Possible Bid Alternate)

Subtotal Deductions Accepted ($508,000)
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Est. Project Cost [1]

Deductions Previously Considered & Not Yet Accepted
Building Systems & Equipment

16 R (2} existing boilers-in  rop] {th (3) Ded ($165,600)
boilers—2{

School Programs

18. Reduce size of 6th Grade Science Classroom by 350 sf. Deduct ($76,000)
(Note: Save 80% X trade cost per SF of new construction.
No re-design required.) /2]

N losi ed.
20. Omit dedicated Department Storage rooms. Save 300 sf. Deduct ($66,000)

(Note: Save 80% X trade cost per SF of new construction.
No re-design required.) [2]

designeest){2}
23. Reduce Indirect Expense allowance. Deduct ($150,000)
Total Deductions Accepted ($800,000)

Possible Additions

Building Configuration

Add $59;000
OR

Add $37000

Add $506,000

Add $50;000
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5.  Reclaim stormwater for irrigating the playfield, including storage tank, Add
water pump, piping and valves for interconnection with the domestic
water system. This amount does not include water cost savings.
(Possible Bid Alternate)

6: Add
7 Add
8: Add
Sitework

9.  Restore existing ornamental metal fence and repair existing decorative Add

seat walls. (BID ALTERNATE)

10. Transplant existing trees and provide new plant materials. Add
11. Provide (1) outdoor barrier-free water fountain. Add
13. Provide approx 3,400 sf of 'green’ roof system on the Add

Pre K / K addition. This amount does not include energy
and life cycle cost savings. [2]

Total Additions Accepted

Total Additions and Deductions Accepted

Est. Project Cost [1]

To be Studied

$22,000
$18,000
$22;000
To be Studied

$40,000

($760,000)



